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STATEMENT OF WORK 25X1A
System 1 Test Set Modification

The Contractor proposes to furnish the professional and
technical personnel and other categories of labor required and
the equipment, materials and facilities necessary to accom-
plish the following:

1. Perform the engineering necessary to design
2 blower installation for the System 1 Test
Set and add a shunt to the Test Set power meter.

2. Fabricate twelve (12) Retrofit Kits for field
modification to install a blower installation
and add a shunt to the power meter on System
1 Test Sets already delivered under Contract
A 101.

3. Install the blower installation designed under
Item 1 and add a shunt to the power meter in
the five (5) Test Sets proposed for SAC.

DOCUMENT NO. C:»

NO CHANGE N CLASS. 4

“This dacument containg information alfecting the national
defenss of the United Stales within the meaning of tha
Espionage Laws, Title 18 U.S.C, Seclion 793 ang 794, lts
transmission o the revelation of its cortents in any manndy
to an unauthorizad person 1s prohibifed by law.™
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COST ESTIMATE

System 1 Test Set Modification

Item 1 Design
Labor
Engineering
Design and Drafting
Writing and Illustrating
Shop :
Test and Inspection

Overhead at-

Material

25X1A

25X1A General and Administrative

Expense at [N

Estimated Cost of Development

25X1A

Item 2 Retrofit Kits
Labor
Shop
Test and Inspection

Overhead at -

Material
Packaging
Reproduction

Hours

25X1A

General and Administrative

Expense at| IzIN

Estimated Cost per Kit

25X1A

Estimated Cost for Twelve (12) Kits
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COST ESTIMATE (Continued)

System 1 Test Set Modification 25X1A
25X1A

Item 3 Production Modification

Amount

Labor
Shop
Test and Inspection

Overhead at -

Material

General and Administrative

Expense at I
Estimated Cost per Modification
Estimated Cost - Modifying Five (5) Sets

TOTAL ESTIMATED COST

rEE at ||| R

TOTAL ESTIMATED COST INCLUDING FEE
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